

SUBCONTRACT AGREEMENT

Project: Brisbane Cross-River Rail - Albert Street Station

Reference: 7216-SUB-090-WP8

Between

HEAD CONTRACTOR: John Holland Pty Ltd (ACN 004 282 268)

SUBCONTRACTOR: Pensar Building Pty Ltd (ACN 605 110 042)

This Subcontract is based on AS4903-2000 General Conditions of Subcontract, as amended by the Special Conditions in Schedule 1.

Contract Sum: \$4,820,000.00 (excl GST)

Date for Practical Completion: 18 September 2026

Defects Liability Period: 12 months from Practical Completion

Superintendent: Robert Bonner of John Holland Pty Ltd

Clause 34 - Extension of Time

The Subcontractor must notify the Head Contractor within 10 Business Days of becoming aware of a Qualifying Cause of Delay, failing which entitlement to an extension is barred.

Clause 38 - Payment

The Subcontractor may submit a Payment Claim on the 25th of each month.